BrightPath Tech

Price-led response for the Northbridge Municipal Services Service Delivery Portal

Prepared for: Northbridge Municipal Services	Submitted: 20 October 2026	Offer validity: 30 days

This fictional proposal was created solely for a classroom mini-project. All organizations, people, references, and figures in this document are invented.

Executive summary and understanding

BrightPath understands NMS needs a faster way to accept and route service requests. We propose adapting our low-code workflow product and launching the core intake journey in nine months. Our fixed price is the lowest in this response set. The offer is intentionally focused on standard intake and routing; the proposal does not yet include detailed data migration, security certification evidence, or a complete integration inventory. NMS will need to confirm those items during discovery.

Commercial schedule and assumptions

Workstream	One-time price (USD)	Notes
Platform setup	$370,000	Forms, queues, dashboards
Standard connectors	$240,000	SSO plus two file exchanges
Testing and launch	$190,000	UAT support and deployment
Training	$100,000	Two virtual administrator sessions
Year-one subscription	$350,000	Up to 500 staff users
Total proposed implementation	**$900,000**	Excludes any items identified as optional or out of scope.

The fixed implementation price is $900,000; the $350,000 subscription is separate, making the stated first-year total $1.25 million before taxes. Data cleansing, historical migration, API development, penetration testing, and after-hours support are excluded. Changes to the five-category scope are billed at $190 per hour.

Proposed solution and implementation approach

The BrightPath Hub provides web forms, email notifications, queues, and basic dashboards. We plan to connect the identity provider using its standard SAML connector. Finance and document links will initially use scheduled CSV exports and imports; direct APIs may be scoped if NMS supplies specifications. Mobile access is browser-based. Advanced workflow analytics and multilingual resident content are not included in this price.

- Use configurable forms and queue rules for the first five service categories.
- Provide a standard staff portal with role groups managed by NMS administrators.
- Integrations are limited to one identity connector and two scheduled file exchanges in the base scope.

BrightPath Tech

Timeline, team, and milestones

BrightPath targets a nine-month delivery. The schedule is aggressive and assumes NMS decisions and source files arrive within five business days.

Phase	Duration	Milestone / exit evidence
Kickoff & workshops	4 weeks	Scope confirmation and form inventory
Configure & connect	16 weeks	Core workflows and standard connectors
User review	10 weeks	UAT on supplied test data
Launch	6 weeks	Production rollout and basic administrator handoff

Team: one delivery manager, two low-code configurators, one integration analyst, and shared QA support. Roles may be remote and are assigned across several customer projects. Named staff CVs, weekly allocation percentages, and a formal risk owner are not included. NMS is expected to supply test scripts and training materials.

Security, compliance, and risk controls

BrightPath will use its hosted SaaS environment and standard platform security settings. The proposal states that data is encrypted in transit and at rest, but does not identify the encryption standards, hosting region, independent assurance reports, retention controls, or incident-notification commitment. No certification evidence is attached. These points are open for clarification and contract review.

- Staff access uses SAML single sign-on; role details beyond standard administrator and agent groups are not specified.
- Backups are described as daily; recovery time and recovery point targets are not stated.
- Risks: file-exchange errors, unclear migration scope, and security assurance gaps may add time or cost.

Support model

Support is available by email during 09:00–17:00 Eastern Time on business days. The standard response objective is one business day. No 24x7 incident path, severity matrix, service credit schedule, or named escalation manager is proposed.

Relevant experience and references

BrightPath has delivered four low-code workflow projects, mostly for small private organizations. This would be its first municipal deployment above 300 users. The proposal describes the product and schedule but includes limited outcome metrics and no detailed public-sector case study.

- Willow Creek Property Services — 120 staff; request routing; client contact withheld pending permission.
- A signed reference letter and measurable case outcomes were not supplied with this proposal.

Open items: Security assurance, data location, recovery objectives, historical migration, API scope, staffing allocation, and reference permission remain unspecified.