Orbit Digital

OrbitOne case platform response to the Northbridge Municipal Services procurement

Prepared for: Northbridge Municipal Services	Program: Unified Service Delivery Portal	Offer validity: 60 days

This fictional proposal was created solely for a classroom mini-project. All organizations, people, references, and figures in this document are invented.

Executive summary and understanding

Orbit Digital brings substantial delivery experience and references across complex public-service programs. NMS can use our OrbitOne platform to consolidate intake, case tracking, and manager reporting. We propose an 11-month rollout at a mid-range price. Our proposal describes the target operating model and team credentials in detail, but the integration approach is still at concept level: interface patterns, data ownership, and migration volumes will need to be confirmed after award.

Relevant experience and references

Orbit reports 15 years in enterprise delivery and lists a senior team with experience in municipal licensing, transit operations, and public-benefit casework. It offers strong client references and describes measurable outcomes, but the integration plan and support response targets are less complete than the experience narrative.

- Eastborough Public Works — 1,200 staff; 31% reduction in average assignment time; 2024. Contact available with permission.
- Cedar Valley Benefits Office — 74,000 annual cases; portal and workflow rollout; 2023. Reference letter supplied on request.
- A third named reference and written performance metrics for platform availability were not included.

Proposed solution and implementation approach

OrbitOne includes configurable case records, a resident-facing request form, workflow queues, and management dashboards. We expect to connect the platform to NMS identity and enterprise systems using a mix of standard connectors and project-specific adapters. The exact integration sequence and API-versus-file pattern will be agreed during the first design sprint. No interface catalogue or sample mapping is attached at this stage.

- Configure separate workspaces for residents, service agents, and department managers.
- Support standard role groups, configurable approvals, and searchable case history.
- Orbit recommends a phased migration but has not yet estimated record volumes or attachment conversion effort.

Orbit Digital

Timeline, team, and milestones

The 11-month target is based on Orbit's prior program experience. A detailed dependency network and named exit criteria will be prepared during mobilization.

Phase	Duration	Milestone / exit evidence
Mobilization	6 weeks	Governance, workshops, and design plan
Platform configuration	20 weeks	Core portal and case workflows
Integration & migration	16 weeks	Sequence and acceptance criteria to be agreed
Rollout & transition	10 weeks	Department rollout and operations handover

Proposed team: executive sponsor (monthly), program director (0.4 FTE), senior platform architect (0.6), three implementation consultants, data migration lead (0.5), and shared quality lead. Orbit has a large delivery bench and can provide additional specialists. Individual names, weekly allocation commitments, and a staffing contingency table will be finalized after selection.

Commercial schedule and assumptions

Workstream	One-time price (USD)	Notes
Platform configuration	$560,000	Core portal and case setup
Integration allowance	$470,000	Planning allowance; interfaces TBD
Migration and testing	$390,000	Volume assumptions to be confirmed
Training and transition	$240,000	Department sessions and handover
Optional premium support	$210,000	Annual enhanced support
Total proposed implementation	**$1,660,000**	Excludes any items identified as optional or out of scope.

The stated implementation estimate is $1.66 million, excluding optional premium support at $210,000 per year and applicable taxes. The integration amount is an allowance, not a fixed-price commitment, because interface count and complexity are not yet defined. Migration above 60,000 records or major attachment conversion may require a change order.

Security, compliance, and risk controls

Orbit states that OrbitOne supports encryption, role permissions, audit history, and configurable retention. A security overview is available after mutual NDA. This response does not name the hosting region or provide a certification report, control mapping, incident-notification target, or detailed recovery objectives. Orbit proposes a joint security workshop in mobilization to resolve those points.

- MFA and SSO are supported; NMS role mapping and privileged-access review are to be designed.
- Backups and disaster recovery are included in the service, but recovery time and recovery point targets are not stated.
- Risks include integration uncertainty, migration volume variance, and unresolved data-retention requirements.

Support model

Orbit offers business-hours support with a named customer success manager and optional premium coverage. The proposal says critical cases receive priority handling but does not give response or restoration targets. Premium support terms and service credits will be supplied with the final service schedule.

Open items: Confirm interface inventory, data migration volumes, hosting region, control evidence, recovery targets, service levels, and named delivery allocations.